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• Develop, document, and maintain an S&M Program Plan as appropriate 

for all facilities within the Contractor’s responsibility. 

• Tailor S&M during the facility life-cycle in accordance with DOE O 430.1B, 

Real Property Asset Management, and 10 CFR 851, Worker Safety and 

Health Program.  

• After facilities are turned over by USEC and accepted by DOE, the 

Contractor shall provide preventive and corrective maintenance using a 

graded approach on buildings, trailers and other structures assigned to the 

Contractor. 

• Upon expiration of the Remediation Contract, the Contractor shall perform 

routine S&M of all DOE-owned facilities assigned to the former 

Remediation Contractor through the end of the Task Order. 

 

 

S&M 
C.1.4.1 – (Period 3) 
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A graded approach is defined as the process of ensuring that actions used 

to comply with a requirement are commensurate with: 

1) the relative importance of safety and safeguards and security,  

2) the magnitude of any hazard(s) involved,  

3) the life cycle stage of the facility,  

4) the programmatic mission of the facility,  

5) the particular characteristics of the facility,  

6) the relative importance of the radiological and non-radiological 

hazards, and  

7) any other relevant factor.  

S&M (Cont.)  
C.1.4.1 – (Period 3) 
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• Minimize and reduce the occupation of facilities to the maximum 

extent possible. 

• Maintain the operability of critical equipment such as the criticality 

accident alarm systems and public warning systems, monitor 

radiological conditions, and check and maintain safety-related items. 

• Perform minimally required facility inspections including equipment 

and/or structure. 

• Conduct preventive, predictive, and corrective maintenance actions 

only necessary to support near-term Contractor or site 

tenants/contractors operations. 

S&M (Cont.)  
C.1.4.1 – (Period 3) 
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• Store and maintain approximately 9,700 tons of volumetrically 

contaminated classified nickel stored on the C-746-H4 pad.   

• Develop strategies, including options for the sale of 9,700 tons of 

classified nickel and other recyclable metals and materials stored at 

Paducah acting as DOE’s agent for identifying and negotiation for 

reclamation and resale of the nickel, as well as, other valuable assets 

recovered as part of executions of this work scope. 

• Maximize use of recycling excess materials and equipment to reduce 

project costs in accordance with DOE O 436.1, including leading 

efforts to gain approval for recycling scrap metals. 

• Support DOE’s reindustrialization and asset utilization activities at the 

site. 

S&M (Cont.)  
C.1.4.1 – (Period 3) 
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• Remove and disposition permanently unoccupied temporary facilities 

(e.g. trailers) or small structures to preclude degradation that would 

result in increased cost to DOE. 

• Provide to DOE an Annual Site Facility Occupational Status Report 

that documents which facilities are routinely occupied and the plans 

associated with unoccupied facilities . 

S&M (Cont.)  
C.1.4.1 – (Period 3) 
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• Perform S&M of the PCB collection and containment trough system 

including disposition of the collected PCB lube oils to the extent 

necessary. 

• Clean up, sample, and decontaminate PCB spills and leaks, sample and 

analyze spill sites (estimated to be 40 small spills per year), and properly 

disposition the PCBs and PCB contaminated material. 

• Collect quarterly air quality data throughout the cascade buildings, and 

submit quarterly and annual reports. 

• Evaluate the requirements of the TSCA FFCA as the Contractor 

implements actions to deactivate and isolate the enrichment facilities 

and determine how to comply with or modify the agreement in order to 

minimize cost to DOE.  

• Perform necessary activities to down-post any DOE Material Storage 

Areas – currently 19 in use . 

 

PCB Activities & DOE Material Storage Areas  
C.1.4.1 – (Period 3) 
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• Maintain the roofs for the process facilities in a structurally sound 

condition; deferred maintenance of the roofs is prohibited. 

• Assess the structural integrity of the roofs prior to facility delease and 

annually thereafter. 

• Provide DOE a report of the structural integrity of the roofs within 30 

days of completing its assessment, including the costs and schedule for 

repair of the roofs. 

• Repair deficiencies in a compliant, timely manner and must prevent 

water leakage. 

Roof Repairs 
C.1.4.1 – (Period 3) 
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Operate and maintain utilities to the extent necessary and ensure utility 

services are provided to site tenants after utilities are turned over by 

USEC and accepted by DOE. 

• Ensure power is provided to all on-site tenants/contractors – however, 

the Contractor is not responsible for purchasing power (DOE purchases 

power). 

• Project the power needs for GDP deactivation and S&M for a five-year 

period and update that projection quarterly and update as requested. 

• Operate and maintain the Balance of Plant (BOP) only to the extent 

necessary to support its and other site tenants/contractor’s needs after 

the associated facilities are turned over by USEC and accepted by 

DOE. 

 

Utility Operations 
C.1.4.2 & C.1.4.3 – (Period 3) 
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• Provide sewage handling and treatment 

(e.g. C-615 Sewage Disposal Plant) 

services the site’s contractors/tenants . 

• In the event it is not in DOE’s best 

interest to rely on commercially provided 

water, ensure the operation and 

maintenance of the permitted C-611 

Water Treatment Facilities and provide 

potable and non-potable (process) water 

to the site’s contractors/tenants. 

• Maintain the associated raw water lines, 

distribution lines to the individual site 

facilities, water towers, pump, housings, 

etc.  

Utility Operations 
C.1.4.2 & C.1.4.3 – (Period 3) 
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In the event it is not in DOE’s best interest to privatize the Analytical 

Laboratory, the Contractor shall ensure the operations and maintenance of 

the analytical laboratory only to the extent necessary to support its and 

other site tenants/contractor’s needs after the Analytical Laboratory 

facilities are turned over by USEC and accepted by DOE.   

• Provide analytical services for its work in support of the Paducah 

Deactivation PWS . 

• Provide analytical services to other Paducah site contractors (e.g., 

Infrastructure, Remediation, and DUF6 contractors, etc.) . 

• Ensure costs are segregated appropriately and shall require the other 

site tenants/contractors to pay the fully burdened costs for performance 

of the analytical analysis/services.   

• Complete a cost comparison analysis comparing commercial analytical 

services with self-performance and provide an annual report to DOE. 

Analytical Laboratory Operations 
C.1.4.4 – (Period 3) 
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• The laboratory, whether privatized or 

operated by the Deactivation 

Contractor, will meet specification 

requirements in the PWS. 

Arrange for and coordinate the 

disposition of laboratory waste 

resulting from its services. 

Deliver electronic laboratory reports 

and deliverables. 

Arrange for and coordinate the 

disposition of laboratory waste 

resulting from its services.  

Analytical Laboratory Operations 
C.1.4.4 – (Period 3) 
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Ensure that the laboratory still provides the analytical services to the 

DUF6 Project. 

Ensure that DOE’s Contractor’s analytical services are given priority 

over commercial services. 

Participate in Performance Evaluation Studies (PES) for its self-

performed laboratory services provided through industry standard 

vendors and/or control programs. 

Submit to on-site audits led by DOE-CAP.  

See other stated requirements in the PWS. 

Analytical Laboratory Operations (Cont.) 
C.1.4.4 – (Period 3) 
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• Manage and dispose of all waste generated by the Deactivation Task 

Order in accordance with all applicable laws, regulations, and DOE 

Orders, including any secondary waste that may be generated 

• Perform waste treatment, packaging, transportation, and disposal of 

waste as necessary 

• Submit and maintain a Waste Management Plan  

• Manage and/or dispose of waste generated by USEC and accepted by 

DOE under the terms and conditions of the DOE/USEC Lease. - Cost for 

storage, characterization, treatment, and disposal of any USEC waste 

must be tracked under separate accounting codes and be able to be 

tracked separately from other waste 

• Ensure operations of storage areas or facilities and comply with all 

permits, orders, and regulatory requirements 

Waste Management Operations  
C.1.4.5 – (Period 3) 


